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¥

& REGION 10 LABORATORY

P40 ppore 7411 Beach Dr. East
Port Orchard, Washington 98366

-Statement of Work - Task Order 08
ESAT Contract EP-W-13-030
Period of Performance: 08/01/14 - 09/04/16
EPA Project Officer: Dana Walker

EPA Alternate Project Officer: Gerald Dodo

EPA Task Monitors: Dana Walker, Stephanie Le

Superfund Analytical Chemistry and Laboratory Support

PURPOSE

The purpose of this Task Order (TO) is to provide Superfund analytical chemistry and laboratory support to the
USEPA Region 10 Laboratory (RIOLAB). Year | target task rates should be assumed.

STATEMENT OF WORK

The Contractor shall perform chemical analysis of environmental samples and ancillary analytical support
functions at RIOLAB under the provisions of the contract Statement of Work (SOW) Task Areas I, IV and V.
The Contractor shall perform site or project specific work as described below and/or on Technical Direction
Forms (TDFs) at any time during the period of performance of the TO. EPA will provide adequate facilities,
equipment and supplies to perform all analytical-related tasks under this TO with exception of field support. The
Contractor shall purchase supplies and services necessary for field support. Supplies for field support shall be
stored separately from the general laboratory supplies at RIOLAB with exception of hazardous chemicals.
Hazardous chemicals will be properly stored in areas designated by EPA.

The Contractor shall comply with all RIOLAB health and safety, environmental management system, waste
handling, and other applicable RIOLAB Policy’s. The Contractor shall follow all requirements set forth in the
R10LAB quality assurance manual (QAM) and all applicable standard operating procedures (SOPs) referenced at
the end of this TO.

The Contractor shall notify Task Order Contracting Officer’s Representative (TOCOR) and Task Monitor
immediately of any equipment failure that cannot be readily remedied by the Contractor or technical problems
that may impact the quality or on-time delivery of deliverables, or if any required equipment or supplies are
unavailable to accomplish required work under this TO.

Task Order Management

The Contractor shall track the status of tasks and labor hours and costs for each Task Area this TO, including each
site-specific project. The Contractor shall provide the TOCOR with monthly reports of the above-referenced data.
The initial report shall be in a format proposed by the Contractor. EPA will review the initial report and specify
changes for subsequent reports through the issuance of a TDF.
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ESAT management shall meet with the TOCOR, Task Monitor(s), and other designated EPA representatives on a
monthly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their
completion and to address relevant administrative and technical issues.

The Contractor shall submit all deliverables required under this TO through a transmittal slip and cover letter
identifying each document submitted. Each final deliverable submitted to the TOCOR or Task Monitor shall be
accompanied by an “Approval Tracking Form” in a format approved by EPA. The Contractor shall also maintain
a hard copy and computer file of each deliverable submitted under this TO. '

The Contractor shall immediately notify the TOCOR and Task Monitor(s) as soon as it appears that schedules for
the completion of any task may not be met. This notification shall be submitted via e-mail. The Contractor shall
also notify the TOCOR immediately upon learning of anything that may affect performance under this TO.

The Contractor shall implement a health and safety program in accordance with its Health and Safety Plan and all
applicable Federal, state, and local laws and regulations and EPA facility work rules. The Contractor shall revise
its Health and Safety Plan as needed to assure that all requirements specified above are addressed.

Tracking and Reporting

The contractor shall maintain a database containing information as it relates to this contract for work performed
as described in each contract SOW task area (i.e., I, I1, III, IV, and V) for Superfund (e.g., Task Areal -
Analytical Support - specific analytical costs by parameter , e.g., VOAs, Semi-VOAs, Metals, cyanide, etc.).

The Contractor shall provide the estimated and/or actual costs for performing specific types of analyses and
sample preparation on a specified (monthly, quarterly, or annual) basis. The information provided should include
a defined percentage of costs for sample handling and management associated with each fraction (e.g., VOAs,
metals, etc.) for specific analyses performed. The sample handling and/or sample management costs shall include
such costs for sample handling log-in/storage, tracking, reporting, disposal, etc. as a percentage for “sample
handling”. For example, 30% may be the percentage applied to the cost(s) reported per analysis for sample
handling including program management costs for reporting the total “actual” cost.

Deliverables

The Contractor shall submit to the TOCOR monthly reports of the status of tasks and costs under this TO at the
same time invoices are submitted. The Contractor shall submit to the TOCOR the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

The Contractor shall submit to the TOCOR a Health and Safety Plan within thirty (30) days of TO award. The
Contractor shall submit to the TOCOR the completed “Approval Tracking Form” for each deliverable submitted
to the Task Monitor.
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Task Matrix Area 1: Inorganic SamnleAAnalvsis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for chemical inorganic contaminants as noted in the table below. Task Matrix Area 1
primarily includes ESAT SOW Task areas I (a) and (f), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this area is Stephanie Le.

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for laboratory analyses the parameters,
methods and number of samples are to be considered estimates and are based on historical RIOLAB data.

Laboratory Analysis Parameters Methods and/or instrumental Estimated Number of Sample
technique Analyses (including required QC)

Metals 200.7, 200.8, 6010, 6020 (ICP-AES, 200 samples
ICP-MS)

Total Suspended Solids (TSS) 1-3765

Percent Solids, Solids Dried at 103-105C | SM 2540G

Total Dissolved Solids (TDS) 1-1750

Oil and Grease-SPE 1664

Total Organic Carbon 9060, 415.1 and PSEP 300 samples

Nitrate and Nitrite 353.2

Alkalinity 2320B

pH 150.1

Cyanide 3354

Anions 300.0

Mercury 245.1,7471B

Sulfide 376.1

Hexavalent Chrome 7196A

The Task Monitor will assign the analysis of each batch of samples covering a specific project and other
analytical support activities through the issuance of a TDF. The TDF will specify the number and identity of
samples requiring analysis, the analytical methodologies to be used and a schedule for analysis and submission of
deliverables.

The Contractor shall perform all Percent Solids analyses on soil or sediment samples received by the laboratory
using the method referenced in the table above.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
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glassware used to perform their analyses. The Contractor shall archive samples and/or extracts/digestates in
designated areas, upon completion of the analysis of each batch of samples, and archive the data on computer
disks, when required by storage capacity, in accordance with the appropriate SOPs.

The Contractor shall track the progress of completion of each analytical project by updating the quality
assurance/quality control (QA/QC) status of the samples in the Laboratory Information Management System
(LIMS) to track sample preparation, analysis and data reduction and submission of deliverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.

Deliverables

The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the
requirements specified in TDFs. The Contractor shall submit to the TOCOR the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

Task Matrix Area 2: Organic Sample Analysis

The Contractor shall prepare and/or analyze environmental samples consisting of a variety of media (water,
soil/sediment, tissue, etc.) for organic chemical contaminants as noted in the table below. Task Matrix Area 2
primarily includes ESAT SOW Task areas I (a) and (f), IV (c) and (d), and V (a), (b) and (c).

The Task Monitor for this area is Dana Walker.

The table below is an estimate of the number of samples and parameters that will require preparation and/or
analysis at RIOLAB during the period of performance. Required quality control (QC) (blanks, duplicates, matrix
spikes, laboratory control samples, etc.) can account for as much as 50% (or more) of the number of samples,
depending on batch size. Due to the variable nature of analytical requests for laboratory analyses the parameters,
methods and number of samples are to be considered estimates and are based on historical RIOLAB data.

Laboratory Analysis Parameter

Methods and/or instrumental
technique

Estimated Number of Sample
Analyses (including required QC)

Semivolatiles (BNA)

8270C (GC/MS), 3500B, 3600C

Volatiles (VOA)

8260B (GC/MS), 5000

Polynuclear Aromatic Hydrocarbons
(PAH)

8270C-SIM (GC/MS), 3500B, 3600C

Pentachlorophenol (PCP)

8041 (GC/ECD), 3500B

Pesticides

8081A (GC/ECD), 3500B, 3600C

Aroclors and PCB congeners

8082 (GC/ECD), 3500B, 3600C

Nitroaromatics and Nitroamines
(Explosives)

8330 (HPLC/UV)

Total Petroleum Hydrocarbons (TPH)

NWTPH (GC/FID, GC/MS)

350
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The Task Monitor will assign the analysis of each batch of samples covering a specific project and other
analytical support activities through the issuance of a TDF. The TDF will specify the number and identity of

samples requiring analysis, the analytical methodologies to be used and a schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive samples and/or extract/digestate in
designated areas, upon completion of the analysis of each batch of samples, and archive the data on computer
disks, when required by storage capacity, in accordance with the appropriate SOPs.

The Contractor shall track the progress of completion of each analytical project by updating the QA/QC status of
the samples in the LIMS to track sample preparation, analysis and data reduction and submission of deliverables.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.

Deliverables

The Contractor shall submit to the Task Monitor reports pertaining to the analysis of samples, as referenced in
Attachment I of this Task Order, and reports of other analytical support activities, in accordance with the
requirements specified in TDFs. The Contractor shall submit to the TOCOR the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.

The Task Monitor will assign the analysis of samples covering a specific project and other analytical support
activities through the issuance of a TDF. The TDF will specify the approximate number of samples requiring
analysis, the analytical methodologies to be used and a tentative schedule for analysis and submission of
deliverables.

The Contractor shall perform all sample preparations, analyses and data reductions of assigned samples in
conformance with specified methods, SOPs and TDF requirements. The Contractor shall also prepare all
analytical standards required for the sample analysis.

The Contractor shall maintain logbooks and worksheets and complete all documents and recordings as required
by the RIOLAB QAM, analytical methods and SOPs. The Contractor shall appropriately clean all labware and
glassware used to perform their analyses. The Contractor shall archive the data on computer disks, when required
by storage capacity, in accordance with the appropriate SOPs.

The Contractor shall perform other analytical support activities necessary for the analysis of environmental
samples. These activities include the analysis of performance evaluation and other QA-related samples; the
evaluation of instrumentation, software, and methodologies; the review, preparation or revision of analytical
SOPs; performing routine maintenance and troubleshooting instruments under their use; and other analytical-
related support tasks.
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Task Matrix Area 4: Laboratory Support

The Contractor shall perform laboratory support functions as follows for Task Matrix Area 4, which primarily
includes ESAT SOW Task areas I (f), IV (c) and (d), and V (a), (b) and (c).

Routine analytical laboratory instrumentation and/or equipment (including associated computers) set up,
preparation, testing, and maintenance activities. This shall also include performing routine maintenance tasks
required for proper operation of analytical equipment as described in the instrument operational manual.
Instrumentation may include, GCs, GC/MS, HRGC/HRMS, LC/MS/MS, HPLC, ICP/AES, ICP/MS, GFAA, AA
flame, IC, auto-analyzers, pH meters, balances, filtration apparatus, distillation equipment, continuous liquid-
liquid extractors, or any other instrumentation assigned to ESAT to perform analysis on a routine basis.

The Task Monitors for this task matrix area are Dana Walker and Stephanie Le.
Sample Custodian and File Management

The Contractor shall perform sample custodial duties at the RIOLAB for Superfund environmental samples in
accordance with the SOPs referenced at the end of this TO. The Contractor shall receive all environmental
samples arriving at the laboratory and upon receipt, log the samples into the LIMS and store the samples in the
appropriate refrigerators, freezers, or shelves for air canisters.

The Task Monitor(s) will assign specific Superfund projects requiring sample custodian, file management and
other support activities through the issuance of a TDF.

The Contractor shall clean and return ice chests sent to the RIOLAB. This shall involve shipping the ice chests
back to their owners using whatever means of transportation that is defined and paid for by EPA.

The Contractor shall distribute copies of traffic reports (chain-of-custody forms) and Analyses Required forms (or
equivalent) to the R10LAB analysts.

The Contractor shall generate project folders from the LIMS sample login data, add necessary forms to the
folders, and file the folders in the designated locations for easy retrieval by Laboratory Staff. The Contractor shall
distribute final reports and analytical results to data users in electronic (and hard copy if requested) format.

The Contractor shall perform support activities relating to the disposal of environmental samples in accordance
with the SOPs listed at the end of this TO. These activities include the storing analyzed samples in the
appropriate refrigerators, tracking samples due for disposal, obtaining reports for samples to be disposed of, filing
sample disposal sheets after sign-off by the site Project Manager, and notifying designated EPA personnel that
samples are ready for disposal.

The Contractor shall file reports and project folders received from R10LAB analysts in designated locations. The
Contractor shall archive project folders to the Federal Records Center (FRC) in accordance with the SOPs listed at
the end of this TO and retrieve files, as required. The Contractor shall prepare document inventories and
complete all forms required by the FRC. Data greater than three years old shall be designated for archiving.

The estimated number of Superfund data packages is 100 data packages during the period 07/30/14 - 09/06/14.
Deliverables
Project files shall be maintained as described in SOPs referenced at the end of this TO. Distribution of sampling

information shall be performed within the day samples are received whenever possible. LIMS and FRC records
shall be maintained.
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Technology Transfer

The Contractor shall provide information to EPA personnel for the purpose of transferring knowledge of a
specific analytical or QA technique or technology obtained in performing work under the ESAT contract. The
Task Monitor will assign Technology Transfer activities through the issuance of a TDF.

Deliverables

The Contractor shall prepare and deliver to the Task Monitor a summary of information required under each TDF.
The Contractor shall submit to the TOCOR the completed “Approval Tracking Form” for each deliverable
submitted to the Task Monitor.

Training

The Contractor shall attend vendor-specific training in new technologies or specialty equipment/instruments and
other EPA-specific training relating to the analysis of environmental samples. This may include training related
to analytical instrumentation or software. All training shall be performed only upon prior issuance of a TDF,
specifying the nature of and schedule for training.

Deliverables

Successful completion training as documented by certificate or notification by instructor. This documentation
shall be provided to the Task Monitor. The Contractor shall submit to the TOCOR the completed “Approval
Tracking Form” for each deliverable submitted to the Task Monitor.

Region 10 Laboratory Documentation

The Contractor shall comply with the most current version of the RIOLAB QAM and SOPs relevant to this TO.
The current versions of these documents can be found on the RIOLAB computer network drive G:\.

The Contractor shall ensure that the most current documentation versions are being used.
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ATTACHMENT 1
The following is a summary list of the documents the Contractor shall deliver to the Task Monitor for each
analytical area for Task Matrix areas 1, 2, and 4 The exact data package documents will be dependent on the
analytical method and/or SOP (see individual TDFs for any additional requirements).
1. Approval Tracking Form.
2. Cover page with project narrative.
3. Completed peer review forms.

4. TDF.

5. Sample results (multi-analyte reports/data sheets) with calculated concentrations of each analyte, reporting
limits, header information and qualifiers.

6. Quality control sample results, quality control parameters and control charts, if applicable.

7. All Raw data.

8. Project folder containing the laboratory support request, chain of custody, sample preparation and standards
documentation.
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$40,396.81, from $9,603.19 to $50,000.00
(Base Period: $9,603.19)
(Option Period 1: $40,396.81)

Period of Performance: 08/01/2014 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT % CONIRACT IDiCQDE RACE. OF PABES

1] 10

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
002 See Block 16C PR~R0-14~00312 SOL-HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE [

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP Code) ) SA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

4500 AVTON PKY STE 300
(b)(4)

X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 eI eIelel 3 08/01/2014
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[3The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $40,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A_

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (3pecity fype of modification and authority)
X B.5 Limitation of Government's Obligation,1.1 Changes-Time-And-Materials or Labor-Hours (FAR 52.243-3)

E. IMPORTANT: Contractor X)is not, [Ois required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 8: Superfund Analytical Chemistry and Laboratory Support

TOPO: Dana M. Walker Max Expire Date: 09/04/2016
The purpose of this modification is to:

l)incorporate the Governments revised Statement of Work (see Attached)

2)approve the contractors cost estimate submitted on November 7, 2014

3)increase the task order ceiling Option Period (Year 2) to $141,919.53 & Option Period
(Year 3) to $146,133.81 (see break out below)

4)obligate funds in the amount of $40,000.00 to complete work under all task areas of the
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t . " W 16C. DATE SIGNED
G, (‘S\Yu‘(‘-t ELECTRONIC
. ] 11/24/2014
{Signature of person authorized to sign) t\ "IONATURC / /

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




INUA N SHE T REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINDATIO ETlEp-w-13-030/0008/002 2 10
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) () | (E) (F)

task order statement of work. As a result , the
total funded amount of this task order is hereby
increased by $40,000.00, from $50,000.00 to
$90,000.00. All other terms and conditions remain
unchanged.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $40,000.00
New Total Obligated Amount for this Award:
$90,000.00

Incremental Funded Amount changed: from

$50,000.00 to $90,000.00

CHANGES FOR LINE ITEM NUMBER: 3
Total Ceiling Amount changed from $70,598.60 to
$146,133.81

CHANGES FOR LINE ITEM NUMBER: 2

Total Ceiling Amount changed from $68,649.80 to
$141,919.53

Obligated Amount for this modification: $40,000.00
Incremental Funded Amount changed from $40,396.81
to $80,396.81

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-10P-303DD2XW2-2505-1000LA00-1410PBR520-001
Amount: $40,000.00

Total Task Order Value: $151,522.72
(Base Period : $9,603.19)
(Option Period 1: $141,919.53)
Total Task Order Labor Hours: 2,545
(Base Period : 166)
(Option Period 1: 2,379)
Total Task Order Value with all Options:
$297,656.53
Total Task Order Labor Hours with all Options:
4,924
Total Task Order Funded Amount: Increased by
$40,000.00, from $50,000.00 to $90,000.00
(Base Period : $9,603.19)
(Option Period 1: $80,396.81)

Period of Performance: 08/01/2014 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE "OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C PR-OSWER-15‘00231 SOL-HQ—12‘00030
6. ISSUED BY CODE [ SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEEITEM 11)
14500 AVION PKY STE 300
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2014
11. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATION
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
tems 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $11,829.39
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT 10O AUTHORITY OF
D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor XJis not, [Ois required to sign this documentandretum ________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 8: Superfund Analytical Chemistry and Laboratory Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $11,829.39 to
complete work under all task areas of the task order statement of work. As a result, the
total funded amount of this task order is hereby increased by $11,829.39, from $90,000.00
to $101,829.39.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
C,Q\w\;& B e ELECTRONIC
- SIGNATURE 05/14/2015
(Sig of person to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 5§3.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-030/0008/003

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $11,829.39
New Total Obligated Amount for this Award:
$101,829.39

Incremental Funded Amount changed: from

$90,000.00 to $101,829.39

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $11,829.39
Incremental Funded Amount changed from $80,396.81
to $92,226.20

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS~-303DD2-2505-HQ00BM00-1572BS5028-001
Amount: $11,829.39

Total Task Order Value: $151,522.72

(Base Period : $9,603.19)

(Option Period 1: $141,919.53)

Total Task Order Labor Hours: 2,545

(Base Period : 166)

(Option Period 1: 2,379)

Total Task Order Value with all Options:
$297,656.53

Total Task Order Labor Hours with all Options:
4,924

Total Task Order Funded Amount: Increased by
$11,829.39, from $90,000.00 to $101,829.39
(Base Period : $9,603.19)

(Option Period 1: $92,226.20)

Period of Performance: 08/01/2014 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAETAD.CODE PAGE: OF PAGES

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT Nol. (lfapplicatie)
004 See Block 16C PR-OSWER-15-00441 SORCH 1200080
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-030
0008
10B. DATED (SEE ITEM 13)

CODE 116211863 FACILITY CODE 08/01/2014

1. THIS ITEM ONLY APPLIES YO AMEND| F ITATION
[J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $49,693.33
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority}) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN {TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xlis not, {}is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 8: Superfund Analytical Chemistry and Laboratory Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to obligate funds in the amount of $49,693.33 to
complete work under all task areas of the task order statement of work. As a result, the
total funded amount of this task order is hereby increased by $49,693.33, from $101,829.39
to $151,522.72.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $49,693.33
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED | 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
Q@\Q@c\_ é%‘\l ELECTRONIC
< BIONATURE 07/23/2015
of person ized to sign)} (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINURTIEN SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0008/004 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(7) (B) (C) (D) (E) (F)

New Total Obligated Amount for this Award:
$151,522.72

Incremental Funded Amount changed: from
$101,829.39 to $151,522.72

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $49,693.33
Incremental Funded Amount changed from $92,226.20
to $141,919.53

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS-303DD2-2505-HQ00LA00-1572BS5043-001
DCN-LineID 1572BS5043-001

Amount: $49,693.33

Total Task Order Value: $151,522.72

(Base Period : $9,603.19)

(Option Period 1: $141,919.53)

Total Task Order Labor Hours: 2,545

(Base Period : 166)

{(Option Period 1: 2,379)

Total Task Order Value with all Options:
$297,656.53

Total Task Order Labor Hours with all Options:
4,924

Total Task Order Funded Amount: Increased by
$49,693.33, from $101,829.39 to $151,522.72
(Base Period : $9,603.19)

(Option Period 1: $141,919.53)

Period of Performance: 08/01/2014 to 09/04/2015

NSN 7540-01-152-8087

COPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
005 09/05/2015 PR-OSWER-15-00441 SOL-HQ-12-00030
& 1SSUED BY CODE | SRRPOD 7. ADMINISTERED BY (1 other than ltem 6 CODE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)}

TECHLAW INC

ATTN JUDY MANLEY

14500 AVION PKY STE 300
(b)(4)

CHANTILLY VA 201511108

x) 9A. AMENDMENT OF SOLICITATION NO.

98. DATED (SEE ITEM 11)

¥ |[EP-W-13-030

10A. MODIFICATION OF CONTRACT/ORDER NO.

0008
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2014
11, THIS ITEM ONLY APPUIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended, []is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

Net Increase:

$30,306.67

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE QORDER E ISSUED PURSUANT TO: (Specify authorily) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN [TEM 10

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation (EPA-B-32-103} Tailored,

B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor X)is not, [[lis required to sign this document and returmn

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 8: Superfund Analytical Chemistry and Laboratory Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to exercise Option Period 2

(Year 3) of this task

order. The total ceiling amount for Option Period 2 (Year 3) is $146,133.81, and the total

direct labor hour ceiling for Option Period 2

(Year 3)

is 2,379.0. The new Task Order

Period of Performance end date is September 4, 2016. Funds are being obligated to this task
order from PR-OSWER-15-00441 in the amount of $30,306.67 to complete work under all task

areas of the task order statement of work. As a result,

Continued ...

the total amount of funding

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Cynthia Frate

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES\OF AMERICA
C.{,\\C@:\. é Fwali

16C. DATE SIGNED
ELECTROMNIC

sranATuRE [ 09/04/2015

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED FAGE  OF
EP-W-13-030/0008/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) [D) (E) (F)

available on this task order is hereby increased
by $30,306.67, from $151,522.72 to $181,829.39.

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
04-SEP-15 to 04-SEP-16

Total Amount for this Modification: $0.00

New Total Amount for this Version: $146,133.81
New Total Amount for this Award: $297,656.53
Obligated Amount for this Modification: $30,306.67
New Total Obligated Amount for this Award:
$181,829.39

Incremental Funded Amount changed: from
$151,522.72 to $181,829.39

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $30,306.67
Incremental Funded Amount changed from $0.00 to
$30,306.67

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-72BS-303DD2-2505-HQ00LA00~1572B55043-001
DCN-LinelID 1572BS5043-001

Amount: $30,306.67

Total Task Order Value: $297,656.53

(Base Period: $9,603.19)

(Option Period 1l: $141,919.53)

(Option Period 2: $146,133.81)

Total Task Order Labor Hours: 4,924

(Base Period: 166) :

(Option Period 1: 2,379)

(Option Period 2: 2,379)

Total Task Order Value with all Options:
$297,656.53

Total Task Order Labor Hours with all Options:
4,924

Total Task Order Funded Amount: Increased by
$30,306.67, from $151,522.72 to $181,829.39
(Base Period: $9,603.19)

(Option Period 1: $141.919.53)

(Option Period 2: $30,306.67)

Period of Performance: 08/01/2014 to 09/04/2016

NSN 7540-01-152-8067

OPTIONAL FORM 3386 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRAGT I8 GODE PAGE ‘QF PAGES

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (Ifapplicab2le)
006 See Block 16C PR-SRRPOD-15-00310 SOL~HQ-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE L
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-030
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAcmnYcooe 08/01/2014
11 THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authonty)

E. IMPORTANT: Contractor Ois not, [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 8: Superfund Analytical Chemistry and Laboratory Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to shift funds in the amount of $10,837.00 from Option
Period 1 (Year 2) to Option Period 2 (Year 3) to complete work under all task areas of the
task order statement of work. The total ceiling amount for Year 2 is respectively reduced.
The total amount of funding available on this task order, $181,829.39, remains unchanged.
LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: -$10,837.00

New Total Amount for this Version: $277,216.34

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person ized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
TINUATIO EP-W-13-030/0008/006 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) © o) (E) (F)

New Total Amount for this Award: $286,819.53

CHANGES FOR LINE ITEM NUMBER: 2

Total Amount changed from $141,919.53 to
$131,082.53

Obligated Amount for this modification:
-$10,837.00

Incremental Funded Amount changed from
$141,919.53 to $131,082.53

CHANGES FOR ACCOUNTING CODE:
14-T-10P-303DD2XW2~2505-1000LA00~-1410PBR520-001
Amount changed from $40,000.00 to $31,857.57

CHANGES FOR ACCOUNTING CODE:
15-T-72BS-303DD2-2505-HQ00LA00-1572BS5043-001
Amount changed from $49,693.33 to $46,998.76

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $10,837.00
Incremental Funded Amount changed from $30,306.67
to $41,143.67

CHANGES FOR ACCOUNTING CODE:
15-T-72BS-303DD2-2505-HQ00LA00~1572BS5043-001
Amount changed from $30,306.67 to $33,001.24

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-10P-303DD2XW2-2505-1000LA00-1410PBR520-001
Amount: $8,142.43

Total Task Order Value: $286,819.53

(Base Period: $9,603.19)

(Option Period 1: $131,082.53)

(Option Period 2: $146,133.81)

Total Task Order Labor Hours: 4,924

(Base Period: 166)

(Option Period 1: 2,379)

(Option Period 2: 2,379)

Total Task Order Value with all Options:
$286,819.53

Total Task Order Labor Hours with all Options:
4,924

Total Task Order Funded Amount: Remains unchanged
at $181,829.39

(Base Period: $9,603.19)

(Option Period 1: $131,082.53)

(Option Period 2: $41,143.67)

Period of Performance: 08/01/2014 to 09/04/2016

NSN 7540-01-152-8067

QPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT t- CONTRACTID'COO0E PAGE GF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 See Block 16C SOL-RO-12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than Item 6} CODE L
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 IFACILITYCODE 08/01/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [is extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ftems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment. and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$5.78
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF,
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authonty)

E. IMPORTANT: Contractor Ois not. [XJis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 8: Superfund Analytical Chemistry and Laboratory Support
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016
The purpose of this modification is to:

l.De-obligate funding in the amount of $ 5.78 in funding from the Base Period (Year 1);

2.Reduce the total ceiling of Base Period (Year 1) by $ 5.78 from $9,603.19 to $9,597.41

The total amount of funding available under this Task Order is reduced by $5.78 from
$181,829.39 to $181,823.61, as of this modification.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES‘OF AMERICA 16C. DATE SIGNED
Cnliia 3R ata ELECTRONIC
% sraNavuac | 5 /55 /2016
(Sig of person d fo sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET|.0_s;_33-030/0008/007 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY juniT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
LIST OF CHANGES:
Reason for Modification : De-Obligation &
Reduction of Ceiling
Total Amount for this Modification: -$5.78
New Total Amount for this Version: $9,597.41
New Total Amount for this Award: $286,813.75
Obligated Amount for this Modification: -$5.78
New Total Obligated Amount for this Award:
$181,823.61
Incremental Funded Amount changed from
$181,829.39 to $181,823.61
CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed from $9,603.19 to $9,597.41
Obligated Amount for this modification: -$5.78
Incremental Funded Amount changed from $9,603.19
to $9,597.41
CHANGES FOR ACCOUNTING CODE:
14-T-10P-303DC6XW2-2505-1000LA00~1410PBR509-001
Amount changed from $9,603.19 to $9,597.41
Total Task Order Value: $286,813.75
(Base Period: $9,597.41)
(Option Period 1: $131,082.53)
(Option Period 2: $146,133.81)
Total Task Order Value with all Options:
$286,813.75
Total Task Order Funded Amount: $181,823.61
(Base Period: $9,597.41)
(Option Period 1: $131,082.53)
(Option Period 2: $41,143.67)
Period of Performance: 08/01/2014 to 09/04/2016
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1: GONTRAGTIOEO0E FAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
008 See Block 16C SOL-HQ-12-00030
6. ISSUED BY CODE [ SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

WILLIAM JEFFERSON CLINTON BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)

4500 AVION PKY STE 300
(b)(4)
x [|10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0008
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/01/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this anendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ftems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: -511.22
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN {TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X LIMITATION OF THE GOVERNMENT'S OBLIGATION EP-B-32-103 TAILORED

E. IMPORTANT: Contractor Xis not. [Jis required to sign this document and retum copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 8: Superfund Analytical Chemistry and Laboratory Support

TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to deobligate $11.22 from this task order: $11.20 from
DCN~ID 1410PBR520 and $0.02 from DCN-ID 1572BS5043. Total task order funding is hereby
decreased from $181,823.61 by $11.22 to $181,812.39.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $131,082.53

New Total Amount for this Award: $286,813.75

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
W 5 CLECTRONIC
saNaTURe | 03/31/2017
(Sign of person ized to sign} (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET |-,y 13_030/0008/008 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT

(A) (B) (Cy [D) (E) (F)

Obligated Amount for this Modification: -$11.22
New Total Obligated Amount for this Award:
$181,812.39

Incremental Funded Amount changed: from
$181,823.61 to $181,812.39

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: -$11.22
Incremental Funded Amount changed from
$131,082.53 to $131,071.31

CHANGES FOR ACCOUNTING CODE:
14-T-10P-303DD2XW2-2505~1000LA00-1410PBR520-001
Amount changed from $31,857.57 to $31,846.37

CHANGES FOR ACCOUNTING CODE:
15-T-72BS-303DD2-2505-HQ00LA00-1572BS5043-001
Amount changed from $46,998.76 to $46,998.74

Total Task Order Value: $286,813.75

(Base Period: $9,597.41)

(Option Period 1: $131,082.53)

(Option Period 2: $146,133.81)

Total Task Order Value with all Options:
$286,813.75

Total Task Order Funded Amount: $181,812.39
(Base Period: $9,597.41)

(Option Period 1: $131,071.31)

(Option Period 2: $41,143.67)

Delivery Location Code: R10

REGION 10

US ENVIRONMENTAL PROTECTION AGENCY
1200 SIXTH AVENUE SUITE 900
SEATTLE WA 98101 USA

Period of Performance: 08/01/2014 to 09/04/2016

NSN 7540-01-152-8067 OPTIONAL FORM 2336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



